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EUROPEAN COMMISSION
Directorate-General for Competition

DRAFT FRAMEWORK SERVICE CONTRACT

CONTRACT NUMBER – COMP/2009/D5/014
_______

The European Community (hereinafter referred to as "the Community"), represented 
by the Commission of the European Communities (hereinafter referred to as "the 
Commission"), which is represented for the purposes of the signature of this contract 
by, Director of Directorate [] of the Directorate-General Competition, 

of the one part, and

and

[official name in full]
[official legal form]
[statutory registration number]
[official address in full]
[VAT registration number]

(hereinafter referred to as "the Contractor"), [represented for the purposes of the 
signature of this contract by [name in full and function,]]

of the other part,
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HAVE AGREED 

the Special Conditions and the General Conditions below and the following Annex:

Annex I – Tender Specifications (Invitation to Tender No COMP/2009/D5/014
of [complete])

Annex II – Contractor's Tender (No [complete] of [complete])

Annex III – Order Form

[Other Annexes]1

which forms an integral part of this contract (hereinafter referred to as “the 
Contract”).

The terms set out in the Special Conditions shall take precedence over those in the 
other parts of the Contract. The terms set out in the General Conditions shall take 
precedence over those in the Annexes. The terms set out in the Tender Specifications 
(Annex I) shall take precedence over those in the specific contract (Annex III), the 
latter taking precedence over the tender (Annex II).

Subject to the above, the several instruments forming part of the Contract are to be 
taken as mutually explanatory. Ambiguities or discrepancies within or between such 
parts shall be explained or rectified by a written instruction issued by the 
Commission, subject to the rights of the Contractor under Article I.8 should he dispute 
any such instruction.

  
1 Specific additional rules resulting from the specific requirements of the contract concerned or imposed by the 

applicable legislation.
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I – SPECIAL CONDITIONS

ARTICLE I.1 - SUBJECT

I.1.1 The subject of the Contract is the provision of services concerning the 
valuation of impaired assets and of asset relief measures regarding financial 
institutions for Directorate-General Competition

I.1.2 Signature of the Contract imposes no obligation on the Commission to 
purchase. Only implementation of the Contract through orders is binding on 
the Commission.

I.1.3 Once implementation of the Contract has been asked or has commenced, the 
Contractor shall reply and execute the tasks in accordance with all terms and 
conditions of the Contract.

I.1.4 The Contract does not confer on the Contractor an exclusive right to provide 
the services described in Annex I to the Commission. The Contractor is 
selected as the [complete] contractor for a multiple framework contract.

ARTICLE I.2 - DURATION

I.2.1 The Contract shall enter into force on the date on which it is signed by the last 
contracting party.

I.2.2 Under no circumstances may implementation commence before the date on 
which the Contract enters into force. Execution of the tasks may under no 
circumstances begin before the date on which the order or specific contract 
enters into force.

I.2.3 The Contract is concluded for a period of 12 months with effect from the date 
on which it enters into force. This contractual period and all other periods 
specified in the Contract are calculated in calendar days unless otherwise 
indicated.

I.2.4 The orders or specific contracts shall be returned signed before the Contract to 
which they refer expires.

The Contract shall continue to apply to such orders after its expiry, but no later 
than six months.

I.2.5 The Contract may be renewed up to 2 times, each time for a period of 12 
months only before expiry of the Contract and with the express written 
agreement of the parties. Renewal does not imply any modification or 
deferment of existing obligations.
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ARTICLE I.3 – CONTRACT PRICE

I.3.1 The indicative prices of the services shall be [:] [as listed in Annex II].
I.3.2 Prices shall be expressed in EUR.

ARTICLE I.4 – IMPLEMENTATION OF THE CONTRACT

I.4.1 For each assignment the Commission will first contact (possibly in 
electronic form) the expert, informing about the financial institutions and 
Member State(s) concerned by the task in order to determine whether there 
is no conflict of interest. The expert advisor will without undue delay, and in 
any event in within two working days provide a declaration that the 
execution of the task will not be vitiated by a conflict of interest. 

A conflict of interest shall be considered existent in case:

• the contractor has been advising the financial institution involved 
in a particular assignment on matters related to asset management, 
trading, valuation or pricing within a period of two years before the 
signature of the specific contract

or
• the contractor has been advising the Member State, concerned by 

the assignment with regard to issues related to asset relief measures 
within a period of two years before the signature of the specific 
contract

or
• for other reasons the contractor cannot be considered sufficiently 

independent or as not having an actual or potential conflict of 
interest as regards a particular assignment (e.g. because it is 
working in parallel for the closest competitor of the bank in 
question).

Should there be a conflict of interest the Commission shall be entitled to send 
a request to the next contractor on the list.

I.4.2 In the next stage the Commission will communicate the description of the 
assignment without undue delay to the expert advisor, and to indicate 
deadlines that are commensurate with the urgency and relevance of the task to 
be executed.

On that basis the expert should declare within two working days, whether he is 
available for the assignment and what would be the timeline and workload 
envisaged for the assignment. At the same time, the expert advisor will 
provide information regarding:

1) An outline of the issues to be tackled and on the proposed way forward; 
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2) LOT 1: The composition of the project team (which might vary 
depending on the nature of the tasks to be undertaken) needed for the 
individual assignment, an estimation of the number of man-days per 
expert profile necessary to carry out the assignment, the total price, the 
date of commencement as well as of its foreseen duration

2) LOT 2: An estimation of the number of man-days necessary to carry 
out the assignment, the total price, the date of commencement as well as 
of its foreseen duration. 

Should the Contractor be unavailable, he shall give reasons for refusal within 
the same period and the Commission shall be entitled to send a request to the 
next contractor on the list.

In the event of failure to observe the above deadlines or disagreement on the 
allocation of resources, the Contractor shall be considered unavailable.

Within 5 working days of a order form being sent by the Commission to the 
Contractor, the Commission shall receive it back, duly signed and dated. In the 
event of failure to observe this deadline, the Contractor shall be considered 
unavailable.

ARTICLE I.5 – PAYMENT PERIODS AND FORMALITIES

Payments under the Contract shall be made in accordance with Article II.4. Payments 
shall be executed only if the Contractor has fulfilled all his contractual obligations by 
the date on which the invoice is submitted. Payment requests may not be made if 
payments for previous orders or specific contracts have not been executed as a result 
of default or negligence on the part of the Contractor.

I.5.1. Payment:

The request for payment by the Contractor shall be admissible if accompanied 
by:

• the final report in accordance with the instructions laid down in 
Annex I,

• proof of working hours adduced by means of timesheets prepared and 
signed by the contractor,

• the relevant invoices, indicating the reference number of the Contract 
and of the order to which they refer,

provided that the report has been approved by the Commission.

The Commission shall have twenty days from receipt to approve or reject the 
report, and the Contractor shall have ten days in which to submit additional 
information or a new report.
Within thirty days of the date on which the report is approved by the 
Commission, a payment corresponding to the relevant invoices equal to 100 %
of the total amount referred to in the relevant order shall be made.
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For Contractors established in Belgium, the orders shall include the following 
provision: “En Belgique, l’utilisation de ce bon de commande vaut 
présentation d’une demande d’exemption de la TVA n° 450” or an equivalent 
statement in the Dutch or German language. The Contractor shall include the 
following statement in his invoice(s): “Exonération de la TVA, article 42, 
paragraphe 3.3 du code de la TVA” or an equivalent statement in the Dutch or 
German language.

ARTICLE I.6 – BANK ACCOUNT 

Payments shall be made to the Contractor’s bank account denominated in euro, 
identified as follows:

Name of bank: [complete]
Address of branch in full: [complete]
Exact designation of account holder: [complete]
Full account number including codes: [complete]
[IBAN code: [complete]]

ARTICLE I.7 – GENERAL ADMINISTRATIVE PROVISIONS

Any communication relating to the Contract shall be made in writing and shall bear 
the Contract number. Ordinary mail shall be deemed to have been received by the 
Commission on the date on which it is registered by the department responsible 
indicated below. Communications shall be sent to the following addresses:

Commission:

For questions related to the execution of the contract:
European Commission
Directorate-General Competition
Directorate D
Head of Unit COMP D3
B-1049 Brussels
Functional mailbox: []

For questions related to invoices:
European Commission
Directorate-General Competition
Directorate R, Unit []
Mr. []
Head of Unit
B-1049 Brussels
Fax
Email
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Contractor:

Mr/Mrs/Ms [complete]
[Function]
[Company name]
[Official address in full]

ARTICLE I.8 – APPLICABLE LAW AND SETTLEMENT OF DISPUTES

I.8.1 The Contract shall be governed by Community law, complemented, where 
necessary, by the national substantive law of Belgium.

I.8.2 Any dispute between the parties resulting from the interpretation or application 
of the Contract which cannot be settled amicably shall be brought before the 
courts of Belgium.

ARTICLE I.9 – DATA PROTECTION

Any personal data included in or relating to the Contract, including its execution, shall 
be processed pursuant to Regulation (EC) No 45/2001 on the protection of individuals 
with regard to the processing of personal data by the Community institutions and 
bodies and on the free movement of such data. It shall be processed solely for the 
purposes of the performance, management and follow-up of the Contract by the 
Commission without prejudice to possible transmission to internal audit services, to 
the European Court of Auditors, to the Financial Irregularities Panel and/or to the 
European Anti-Fraud Office (OLAF) for the purposes of safeguarding the financial 
interests of the Community. The Contractor shall have the right of access to his 
personal data and the right to rectify any such data that is inaccurate or incomplete. 
Should the Contractor have any queries concerning the processing of his personal 
data, he shall address them to the Commission. The Contractor shall have right of 
recourse at any time to the European Data Protection Supervisor.

ARTICLE I.10 – TERMINATION BY EITHER CONTRACTING PARTY

Either contracting party may, of its own volition and without being required to pay 
compensation, terminate the Contract by serving 3 months formal prior notice. Should 
the Commission terminate the Contract, the Contractor shall only be entitled to 
payment corresponding to the services ordered and executed before the termination 
date. On receipt of the letter terminating the Contract, the Contractor shall take all 
appropriate measures to minimise costs, prevent damage, and cancel or reduce his 
commitments. He shall draw up the documents required by the Special Conditions for 
the tasks executed up to the date on which termination takes effect, within a period 
not exceeding sixty days from that date.
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ARTICLE I.10a – CONTRACT CONCLUDED DURING STANDSTILL 
PERIOD

In case this Contract was signed by both the Commission and the Contractor before 
the expiry of 14 calendar days from the day after simultaneous dispatch of 
information about the award decisions and decisions to reject, this Contract shall be 
null and void.

ARTICLE I.11 – OTHER SPECIAL CONDITIONS

I.11.1 The Contractor undertakes to refuse or withdraw from any task if there is a 
significant risk of conflict of interest and/or of jeopardising the objectivity of 
the Contractor. The Commission may treat any failure to meet this 
requirement during the performance of this Contract as a breach of contract, 
and consequently terminate the Contract in accordance with Article II.15 of 
the General Conditions.

I.11.2 After the completion of an assignment the expert will for two years following 
the completion of the assignment be obliged to refrain from work for the 
institution(s) and the Member State concerned by the assignment in matters 
related to asset relief measures.
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II – GENERAL CONDITIONS

ARTICLE II. 1 – PERFORMANCE OF THE CONTRACT

II.1.1 The Contractor shall perform the Contract to the highest professional 
standards. The Contractor shall have sole responsibility for complying with 
any legal obligations incumbent on him, notably those resulting from 
employment, tax and social legislation.

II.1.2 The Contractor shall have sole responsibility for taking the necessary steps to 
obtain any permit or licence required for performance of the Contract under 
the laws and regulations in force at the place where the tasks assigned to him 
are to be executed.

II.1.3 Without prejudice to Article II.3 any reference made to the Contractor’s staff 
in the Contract shall relate exclusively to individuals involved in the 
performance of the Contract.

II.1.4 The Contractor must ensure that any staff performing the Contract have the 
professional qualifications and experience required for the execution of the 
tasks assigned to him.

II.1.5 The Contractor shall neither represent the Commission nor behave in any way 
that would give such an impression. The Contractor shall inform third parties 
that he does not belong to the European public service.

II.1.6 The Contractor shall have sole responsibility for the staff who execute the 
tasks assigned to him.

The Contractor shall make provision for the following employment or service 
relationships with his staff:

• staff executing the tasks assigned to the Contractor may not be given 
orders direct by the Commission;

• the Commission may not under any circumstances be considered to be 
the staff's employer and the said staff shall undertake not to invoke in 
respect of the Commission any right arising from the contractual 
relationship between the Commission and the Contractor.

II.1.7 In the event of disruption resulting from the action of a member of the 
Contractor's staff working on Commission premises or in the event of the 
expertise of a member of the Contractor's staff failing to correspond to the 
profile required by the Contract, the Contractor shall replace him without 
delay. The Commission shall have the right to request the replacement of any 
such member of staff, stating its reasons for so doing. Replacement staff must 
have the necessary qualifications and be capable of performing the Contract 
under the same contractual conditions. The Contractor shall be responsible for 
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any delay in the execution of the tasks assigned to him resulting from the 
replacement of staff in accordance with this Article.

II.1.8 Should any unforeseen event, action or omission directly or indirectly hamper 
execution of the tasks, either partially or totally, the Contractor shall 
immediately and on his own initiative record it and report it to the 
Commission. The report shall include a description of the problem and an 
indication of the date on which it started and of the remedial action taken by 
the Contractor to ensure full compliance with his obligations under the 
Contract. In such event the Contractor shall give priority to solving the 
problem rather than determining liability.

II.1.9 Should the Contractor fail to perform his obligations under the Contract in 
accordance with the provisions laid down therein, the Commission 
may - without prejudice to its right to terminate the Contract - reduce or 
recover payments in proportion to the scale of the failure. In addition, the 
Commission may impose penalties or liquidated damages provided for in 
Article II.16.

ARTICLE II. 2 – LIABILITY

II.2.1 The Commission shall not be liable for damage sustained by the Contractor in 
performance of the Contract except in the event of wilful misconduct or gross 
negligence on the part of the Commission.

II.2.2 The Contractor shall be liable for any loss or damage caused by himself in 
performance of the Contract, including in the event of subcontracting under 
Article II.13. The Commission shall not be liable for any act or default on the 
part of the Contractor in performance of the Contract.

II.2.3 The Contractor shall provide compensation in the event of any action, claim or 
proceeding brought against the Commission by a third party as a result of 
damage caused by the Contractor in performance of the Contract.

II.2.4 In the event of any action brought by a third party against the Commission in 
connection with performance of the Contract, the Contractor shall assist the 
Commission. Expenditure incurred by the Contractor to this end may be borne 
by the Commission.

II.2.5 The Contractor shall take out insurance against risks and damage relating to 
performance of the Contract if required by the relevant applicable legislation. 
He shall take out supplementary insurance as reasonably required by standard 
practice in the industry. A copy of all the relevant insurance contracts shall be 
sent to the Commission should it so request.
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ARTICLE II. 3 - CONFLICT OF INTERESTS

II.3.1 The Contractor shall take all necessary measures to prevent any situation that 
could compromise the impartial and objective performance of the Contract. 
Such conflict of interests could arise in particular as a result of economic 
interest, political or national affinity, family or emotional ties, or any other 
relevant connection or shared interest. Any conflict of interests which could 
arise during performance of the Contract must be notified to the Commission 
in writing without delay. In the event of such conflict, the Contractor shall 
immediately take all necessary steps to resolve it.

The Commission reserves the right to verify that such measures are adequate 
and may require additional measures to be taken, if necessary, within a time 
limit which it shall set. The Contractor shall ensure that his staff, board and 
directors are not placed in a situation which could give rise to conflict of 
interests. Without prejudice to Article II.1 the Contractor shall replace, 
immediately and without compensation from the Commission, any member of 
his staff exposed to such a situation.

II.3.2 The Contractor shall abstain from any contact likely to compromise his 
independence.

II.3.3 The Contractor declares:

• that he has not made and will not make any offer of any type whatsoever 
from which an advantage can be derived under the Contract,

• that he has not granted and will not grant, has not sought and will not 
seek, has not attempted and will not attempt to obtain, and has not 
accepted and will not accept, any advantage, financial or in kind, to or 
from any party whatsoever, where such advantage constitutes an illegal 
practice or involves corruption, either directly or indirectly, inasmuch as 
it is an incentive or reward relating to performance of the Contract.

II.3.4 The Contractor shall pass on all the relevant obligations in writing to his staff, 
board, and directors as well as to third parties involved in performance of the 
Contract. A copy of the instructions given and the undertakings made in this 
respect shall be sent to the Commission should it so request.

ARTICLE II. 4 – INVOICING AND PAYMENTS

II.4.1 Pre-financing:

Where required by Article I.5.1, the Contractor shall provide a financial guarantee 
in the form of a bank guarantee or equivalent supplied by a bank or an authorised 
financial institution (guarantor) equal to the amount indicated in the same Article 
to cover pre-financing under the Contract. Such guarantee may be replaced by a 
joint and several guarantee by a third party.
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The guarantor shall pay to the Commission at its request an amount corresponding
to payments made by it to the Contractor which have not yet been covered by 
equivalent work on his part.
The guarantor shall stand as first-call guarantor and shall not require the 
Commission to have recourse against the principal debtor (the Contractor).
The guarantee shall specify that it enters into force at the latest on the date on 
which the Contractor receives the pre-financing. The Commission shall release the 
guarantor from its obligations as soon as the Contractor has demonstrated that any 
pre-financing has been covered by equivalent work. The guarantee shall be 
retained until the pre-financing has been deducted from interim payments or 
payment of the balance to the Contractor. It shall be released the following month. 
The cost of providing such guarantee shall be borne by the Contractor.

II.4.2 Interim payment:

At the end of each of the periods indicated in Annex I the Contractor shall submit 
to the Commission a formal request for payment accompanied by those of the 
following documents which are provided for in the Special Conditions:

Ø an interim technical report in accordance with the instructions laid down in 
Annex I;

Ø the relevant invoices indicating the reference number of the Contract and of the 
order or specific contract to which they refer;

Ø statements of reimbursable expenses in accordance with Article II.7.

If the report is a condition for payment, on receipt the Commission shall have the 
period of time indicated in the Special Conditions in which:

Ø to approve it, with or without comments or reservations, or suspend such period 
and request additional information; or

Ø to reject it and request a new report.
If the Commission does not react within this period, the report shall be deemed to 
have been approved. Approval of the report does not imply recognition either of its 
regularity or of the authenticity, completeness or correctness of the declarations or 
information enclosed.
Where the Commission requests a new report because the one previously 
submitted has been rejected, this shall be submitted within the period of time 
indicated in the Special Conditions. The new report shall likewise be subject to the 
above provisions.

II.4.3 Payment of the balance:

Within sixty days of completion of the tasks referred to in each order or specific 
contract, the Contractor shall submit to the Commission a formal request for 
payment accompanied by those of the following documents, which are provided 
for in the Special Conditions:

Ø a final technical report in accordance with the instructions laid down in 
Annex I;
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Ø the relevant invoices indicating the reference number of the Contract and of the 
order or specific contract to which they refer;

Ø statements of reimbursable expenses in accordance with Article II.7.
If the report is a condition for payment, on receipt the Commission shall have the 
period of time indicated in the Special Conditions in which:
Ø to approve it, with or without comments or reservations, or suspend such period 

and request additional information; or
Ø to reject it and request a new report.

If the Commission does not react within this period, the report shall be deemed to 
have been approved. Approval of the report does not imply recognition either of its 
regularity or of the authenticity, completeness or correctness of the declarations 
and information enclosed.

Where the Commission requests a new report because the one previously 
submitted has been rejected, this shall be submitted within the period of time 
indicated in the Special Conditions. The new report shall likewise be subject to the 
above provisions.

ARTICLE II. 5 – GENERAL PROVISIONS CONCERNING PAYMENTS

II.5.1 Payments shall be deemed to have been made on the date on which the 
Commission's account is debited.

II.5.2 The payment periods referred to in Article I.5 may be suspended by the 
Commission at any time if it informs the Contractor that his payment request 
is not admissible, either because the amount is not due or because the 
necessary supporting documents have not been properly produced. In case of 
doubt on the eligibility of the expenditure indicated in the payment request, the 
Commission may suspend the time limit for payment for the purpose of further 
verification, including an on-the-spot check, in order to ascertain, prior to 
payment, that the expenditure is eligible.

The Commission shall notify the Contractor accordingly and set out the 
reasons for the suspension by registered letter with acknowledgment of receipt 
or equivalent. Suspension shall take effect from the date of dispatch of the 
letter. The remainder of the period referred to in Article I.5 shall begin to run 
again once the suspension has been lifted.

II.5.3 In the event of late payment the Contractor shall be entitled to interest, 
provided the calculated interest exceeds EUR 200. In case interest does not 
exceed EUR 200, the Contractor may claim interest within two months of 
receiving the payment. Interest shall be calculated at the rate applied by the 
European Central Bank to its most recent main refinancing operations (“the 
reference rate”) plus seven percentage points (“the margin”). The reference 
rate in force on the first day of the month in which the payment is due shall 
apply. Such interest rate is published in the C series of the Official Journal of 
the European Union. Interest shall be payable for the period elapsing from the 
calendar day following expiry of the time limit for payment up to the day of 
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payment. Suspension of payment by the Commission may not be deemed to 
constitute late payment.

ARTICLE II. 6 – RECOVERY

II.6.1 If total payments made exceed the amount actually due or if recovery is 
justified in accordance with the terms of the Contract, the Contractor shall 
reimburse the appropriate amount in euro on receipt of the debit note, in the 
manner and within the time limits set by the Commission.

II.6.2 In the event of failure to pay by the deadline specified in the request for 
reimbursement, the sum due shall bear interest at the rate indicated in 
Article II.5.3. Interest shall be payable from the calendar day following the due 
date up to the calendar day on which the debt is repaid in full.

II.6.3 In the event of failure to pay by the deadline specified in the request for 
reimbursement, the Commission may, after informing the Contractor, recover 
amounts established as certain, of a fixed amount and due by offsetting, in 
cases where the Contractor also has a claim on the Communities that is certain, 
of a fixed amount and due. The Commission may also claim against the 
guarantee, where provided for.

ARTICLE II. 7 - REIMBURSEMENTS

II.7.1 Where provided by the Special Conditions or by Annex I, the Commission 
shall reimburse the expenses that are directly connected with execution of the 
tasks on production of original supporting documents, including receipts and 
used tickets.

II.7.2 Travel and subsistence expenses shall be reimbursed, where appropriate, on 
the basis of the shortest itinerary.

II.7.3 Travel expenses shall be reimbursed as follows:

a) travel by air shall be reimbursed up to the maximum cost of an economy 
class ticket at the time of the reservation;

b) travel by boat or rail shall be reimbursed up to the maximum cost of a first 
class ticket;

c) travel by car shall be reimbursed at the rate of one first class rail ticket for the 
same journey and on the same day;

d) travel outside Community territory shall be reimbursed under the general 
conditions stated above provided the Commission has given its prior written 
agreement.
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II.7.4 Subsistence expenses shall be reimbursed on the basis of a daily allowance as 
follows:

a) for journeys of less than 200 km (return trip) no subsistence allowance shall 
be payable;

b) daily subsistence allowance shall be payable only on receipt of a supporting 
document proving that the person concerned was present at the place of 
destination;

c) daily subsistence allowance shall take the form of a flat-rate payment to 
cover all subsistence expenses, including accommodation, meals, local 
transport, insurance and sundries;

d) daily subsistence allowance, where applicable, shall be reimbursed at the rate 
specified in Article I.3.

II.7.5 The cost of shipment of equipment or unaccompanied luggage shall be 
reimbursed provided the Commission has given prior written authorisation.

ARTICLE II. 8 – OWNERSHIP OF THE RESULTS - INTELLECTUAL AND 
INDUSTRIAL PROPERTY

Any results or rights thereon, including copyright and other intellectual or industrial 
property rights, obtained in performance of the Contract, shall be owned solely by the 
Community, which may use, publish, assign or transfer them as it sees fit, without 
geographical or other limitation, except where industrial or intellectual property rights 
exist prior to the Contract being entered into.

ARTICLE II. 9 – CONFIDENTIALITY

II.9.1. The Contractor undertakes to treat in the strictest confidence and not make use 
of or divulge to third parties any information or documents which are linked to 
performance of the Contract. The Contractor shall continue to be bound by this 
undertaking after completion of the tasks.

II.9.2. The Contractor shall obtain from each member of his staff, board and directors 
an undertaking that they will respect the confidentiality of any information 
which is linked, directly or indirectly, to execution of the tasks and that they 
will not divulge to third parties or use for their own benefit or that of any third 
party any document or information not available publicly, even after 
completion of the tasks.
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ARTICLE II.10 - USE, DISTRIBUTION AND PUBLICATION OF 
INFORMATION

II.10.1 The Contractor shall authorise the Commission to process, use, distribute and 
publish, for whatever purpose, by whatever means and on whatever medium, 
any data contained in or relating to the Contract, in particular the identity of 
the Contractor, the subject matter, the duration, the amount paid and the 
reports. Where personal data is concerned, Article I.9 shall apply.

II.10.2 Unless otherwise provided by the Special Conditions, the Commission shall 
not be required to distribute or publish documents or information supplied in 
performance of the Contract. If it decides not to publish the documents or 
information supplied, the Contractor may not have them distributed or 
published elsewhere without prior written authorisation from the 
Commission.

II.10.3 Any distribution or publication of information relating to the Contract by the 
Contractor shall require prior written authorisation from the Commission and 
shall mention the amount paid by the Community. It shall state that the 
opinions expressed are those of the Contractor only and do not represent the 
Commission's official position.

II.10.4 The use of information obtained by the Contractor in the course of the 
Contract for purposes other than its performance shall be forbidden, unless 
the Commission has specifically given prior written authorisation to the 
contrary.

ARTICLE II. 11 – TAXATION

II.11.1 The Contractor shall have sole responsibility for compliance with the tax 
laws which apply to him. Failure to comply shall make the relevant invoices 
invalid.

II.11.2 The Contractor recognises that the Commission is, as a rule, exempt from all 
taxes and duties, including value added tax (VAT), pursuant to the provisions 
of Articles 3 and 4 of the Protocol on the Privileges and Immunities of the 
European Communities.

II.11.3 The Contractor shall accordingly complete the necessary formalities with the 
relevant authorities to ensure that the goods and services required for 
performance of the Contract are exempt from taxes and duties, including 
VAT.

II.11.4 Invoices presented by the Contractor shall indicate his place of taxation for 
VAT purposes and shall specify separately the amounts not including VAT 
and the amounts including VAT.
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ARTICLE II. 12 – FORCE MAJEURE

II.12.1 Force majeure shall mean any unforeseeable and exceptional situation or 
event beyond the control of the contracting parties which prevents either of 
them from performing any of their obligations under the Contract, was not 
due to error or negligence on their part or on the part of a subcontractor, and 
could not have been avoided by the exercise of due diligence. Defects in 
equipment or material or delays in making it available, labour disputes, 
strikes or financial problems cannot be invoked as force majeure unless they 
stem directly from a relevant case of force majeure.

II.12.2 Without prejudice to the provisions of Article II.1.8, if either contracting 
party is faced with force majeure, it shall notify the other party without delay 
by registered letter with acknowledgment of receipt or equivalent, stating the 
nature, likely duration and foreseeable effects.

II.12.3 Neither contracting party shall be held in breach of its contractual obligations 
if it has been prevented from performing them by force majeure. Where the 
Contractor is unable to perform his contractual obligations owing to force 
majeure, he shall have the right to remuneration only for tasks actually 
executed.

II.12.4 The contracting parties shall take the necessary measures to reduce damage 
to a minimum.

ARTICLE II. 13 – SUBCONTRACTING

II.13.1 The Contractor shall not subcontract without prior written authorisation from 
the Commission nor cause the Contract to be performed in fact by third 
parties.

II.13.2 Even where the Commission authorises the Contractor to subcontract to third 
parties, he shall none the less remain bound by his obligations to the 
Commission under the Contract and shall bear exclusive liability for proper 
performance of the Contract.

II.13.3 The Contractor shall make sure that the subcontract does not affect rights and 
guarantees to which the Commission is entitled by virtue of the Contract, 
notably Article II.17.

ARTICLE II. 14 – ASSIGNMENT

II.14.1 The Contractor shall not assign the rights and obligations arising from the 
Contract, in whole or in part, without prior written authorisation from the 
Commission.
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II.14.2 In the absence of the authorisation referred to in 1 above, or in the event of 
failure to observe the terms thereof, assignment by the Contractor shall not 
be enforceable against and shall have no effect on the Commission.

ARTICLE II. 15 – TERMINATION BY THE COMMISSION

II.15.1 The Commission may terminate the Contract, a pending order or a specific 
contract in the following circumstances:

(a) where the Contractor is being wound up, is having his affairs administered by 
the courts, has entered into an arrangement with creditors, has suspended 
business activities, is the subject of proceedings concerning those matters, or is 
in any analogous situation arising from a similar procedure provided for in 
national legislation or regulations;

(b) where the Contractor has not fulfilled obligations relating to the payment of 
social security contributions or the payment of taxes in accordance with the 
legal provisions of the country in which he is established or with those of the 
country applicable to the Contract or those of the country where the Contract 
is to be performed;

(c) where the Commission has evidence or seriously suspects the Contractor or 
any related entity or person, of professional misconduct;

(d) where the Commission has evidence or seriously suspects the Contractor or 
any related entity or person, of fraud, corruption, involvement in a criminal 
organisation or any other illegal activity detrimental to the Communities' 
financial interests;

(e) where the Commission has evidence or seriously suspects the Contractor or 
any related entity or person, of substantial errors, irregularities or fraud in the 
award procedure or the performance of the Contract;

(f) where the Contractor is in breach of his obligations under Article II.3;

(g) where the Contractor was guilty of misrepresentation in supplying the 
information required by the Commission as a condition of participation in the 
Contract procedure or failed to supply this information;

(h) where a change in the Contractor’s legal, financial, technical or organisational 
situation could, in the Commission’s opinion, have a significant effect on the 
performance of the Contract;

(i) where execution of the tasks under a pending order or a specific contract has 
not actually commenced within fifteen days2 of the date foreseen, and the new 
date proposed, if any, is considered unacceptable by the Commission;

  
2 This period can be modified in the Special Conditions depending on the nature of the contract.
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(j) where the Contractor is unable, through his own fault, to obtain any permit or 
licence required for performance of the Contract;

(k) where the Contractor, after receiving formal notice in writing to comply, 
specifying the nature of the alleged failure, and after being given the 
opportunity to remedy the failure within a reasonable period following receipt 
of the formal notice, remains in serious breach of his contractual obligations.

II.15.2 In case of force majeure, notified in accordance with Article II.12, either 
contracting party may terminate the Contract, where performance thereof 
cannot be ensured for a period corresponding to at least to one fifth of the 
period laid down in Article I.2.3.

II.15.3 Prior to termination under point c), d), e), h) or k), the Contractor shall be 
given the opportunity to submit his observations.

Termination shall take effect on the date on which a registered letter with 
acknowledgment of receipt terminating the Contract is received by the 
Contractor, or on any other date indicated in the letter of termination.

II.15.4 Consequences of termination:
In the event of the Commission terminating the Contract or a pending order 
or specific contract in accordance with this Article and without prejudice to 
any other measures provided for in the Contract, the Contractor shall waive 
any claim for consequential damages, including any loss of anticipated 
profits for uncompleted work. On receipt of the letter terminating the 
Contract, the Contractor shall take all appropriate measures to minimise 
costs, prevent damage, and cancel or reduce his commitments. He shall draw 
up the documents required by the Special Conditions for the tasks executed 
up to the date on which termination takes effect, within a period not 
exceeding sixty days from that date.

The Commission may claim compensation for any damage suffered and 
recover any sums paid to the Contractor under the Contract.

On termination the Commission may engage any other contractor to execute 
or complete the services. The Commission shall be entitled to claim from the 
Contractor all extra costs incurred in doing so, without prejudice to any other 
rights or guarantees enforceable under the Contract.

ARTICLE II.15a – SUBSTANTIAL ERRORS, IRREGULARITIES AND 
FRAUD ATTRIBUTABLE TO THE CONTRACTOR

Where, after the award of the Contract, the award procedure or the performance of the 
Contract prove to have been subject to substantial errors, irregularities or fraud, and 
where such errors, irregularities or fraud are attributable to the Contractor, the 
Commission may refuse to make payments, may recover amounts already paid or may 
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terminate all the contracts concluded with the Contractor, in proportion to the 
seriousness of the errors, irregularities of fraud.

ARTICLE II. 16 – LIQUIDATED DAMAGES

Should the Contractor fail to perform his obligations under the Contract within the 
time limits set by the Contract, then, without prejudice to the Contractor's actual or 
potential liability incurred in relation to the Contract or to the Commission's right to 
terminate the Contract, the Commission may decide to impose liquidated damages 
of 0.2%3 of the amount of the relevant purchase per calendar day of delay. The 
Contractor may submit arguments against this decision within thirty days of 
notification by registered letter with acknowledgement of receipt or equivalent. In the 
absence of reaction on his part or of written withdrawal by the Commission within 
thirty days of the receipt of such arguments, the decision imposing the liquidated 
damages shall become enforceable. These liquidated damages shall not be imposed 
where there is provision for interest for late completion. The Commission and the 
Contractor expressly acknowledge and agree that any sums payable under this Article 
are in the nature of liquidated damages and not penalties, and represent a reasonable 
estimate of fair compensation for the losses that may be reasonably anticipated from 
such failure to perform obligations.

ARTICLE II. 17 – CHECKS AND AUDITS

II.17.1 Pursuant to Article 142 of the Financial Regulation applicable to the general 
budget of the European Communities, the European Court of Auditors shall 
be empowered to audit the documents held by the natural or legal persons 
receiving payments from the budget of the European Communities from 
signature of the Contract up to five years after payment of the balance of the 
last implementation.

II.17.2 The Commission or an outside body of its choice shall have the same rights 
as the European Court of Auditors for the purpose of checks and audits 
limited to compliance with contractual obligations from signature of the 
Contract up to five years after payment of the balance of the last 
implementation.

II.17.3 In addition, the European Anti-Fraud Office may carry out on-the-spot 
checks and inspections in accordance with Council Regulation (Euratom, 
EC) No 2185/96 and Parliament and Council Regulation (EC) No 1073/1999 
from signature of the Contract up to five years after payment of the balance 
of the last implementation.

  
3 The daily rate for liquidated damages may be modified in the Special Conditions where the subject of the 

contract so justifies.
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ARTICLE II. 18 – AMENDMENTS

Any amendment to the Contract shall be the subject of a written agreement concluded 
by the contracting parties. An oral agreement shall not be binding on the contracting 
parties. An order or a specific contract may not be deemed to constitute an 
amendment to the Contract.

ARTICLE II. 19 – SUSPENSION OF THE CONTRACT

Without prejudice to the Commission's right to terminate the Contract, the 
Commission may at any time and for any reason suspend execution of the Contract, 
pending orders or specific contracts or any part thereof. Suspension shall take effect 
on the day the Contractor receives notification by registered letter with 
acknowledgment of receipt or equivalent, or at a later date where the notification so 
provides. The Commission may at any time following suspension give notice to the 
Contractor to resume the work suspended. The Contractor shall not be entitled to 
claim compensation on account of suspension of the Contract, of the orders or specific 
contracts, or of part thereof.

SIGNATURES
For the Contractor,
[Company name/forename/surname/function]

signature[s]: _______________________

For the Commission,
[forename/surname/function]

signature[s]:_____________________

Done at [Brussels], [date] Done at [Brussels], [date]

In duplicate in English.


