
EUROPEAN COMMISSION 
DIRECTORATE-GENERAL FOR ENERGY 

Deputy Director-General External policy & development of financial instruments 
Acting Director Directorate A - Energy Policy 

SERVICE CONTRACT 

CONTRACT NUMBER - ENER/A3/2013-453-1 

The Ешореап Union (hereinafter referred to as "the Union"), represented by the European 
Commission (hereinafter referred to as "the contracting authority"), which is represented 
for the purposes of the signature of this contract by Mr Fabrizio Barbaso, Director in the 
Directorate-General for Energy, Directorate Energy Policy, 

on the one part, and 

[full official name] 

[official legal form] 

[statutory registration number] 

[full official address] 

[VATregistration number] 

[(hereinafter referred to as 'the contractor'),][represented for the purposes of the signature 
of this contract by [forename, surname and function,]] 

[The parties identified above and hereinafter collectively referred to as 'the contractor' 
shall be jointly and severally liable vis-à-vis the contracting authority for the performance 
of this contract.] 

on the other part, 
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Contract number: [complete] Contract model of October 2012 

HAVE AGREED 

to the special conditions, the general conditions for service contracts and the following 
annexes: 

Annex I - Tender specifications (reference No ENER/A3/2013-453-1 of [insert date]) 

Annex II - Contractor's tender (reference No [complete] of [insert date]) 

which form an integral part of this contract (hereinafter referred to as "the contract"). 

The terms set out in the special conditions shall take precedence over those in the 
other parts of the contract. 

The terms set out in the general conditions shall take precedence over those in the 
annexes. 

The terms set out in the tender specifications (Annex I) shall take precedence over 
those in the tender (Annex II). 
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Contract number; [complete] Contract model of October 2012 

I - SPECIAL CONDITIONS 

ARTICLE 1.1 - SUBJECT MATTER 

1.1.1 The subject matter of the contract is a study on "Introduction of a new underground 
mining technology at North-East Coalfields in Assam, India." 

1.1.2 The contractor shall execute the tasks assigned to it in accordance with the tender 
specifications annexed to the contract (Annex I). 

ARTICLE 1.2 - ENTRY INTO FORCE AND DURATION 

1.2.1 The contract shall enter into force on the date on which it is signed by the last party 
if it has already been signed by both parties. 

1.2.2 Under no circumstances may performance commence before the date on which the 
contract enters into force. 

1.2.3 The duration of the execution of the tasks shall not exceed 7 months. Unless 
otherwise specified, all periods specified in the contract are calculated in calendar 
days. Execution of the tasks shall start from the date of entry into force of the 
contract. 

The period of execution of the task may be extended only in exceptional and duly 
justified cases and with express written agreement of the parties. If the request for 
extension is made by the contractor, he must send it to the contracting authority in 
good time before it is due to take effect and at all events one month before the 
period of the execution of the tasks elapses, except in cases duly substantiated by 
the contractor and accepted by the contracting authority. 

ARTICLE 1.3 -PRICE 

The maximum total amount to be paid by the contracting authority under the 
contract shall be EUR [amount in figure and words]- covering all tasks executed. 

ARTICLE 1.4 - PAYMENT ARRANGEMENTS 

1.4.1 Interim payment 

The contractor shall submit an invoice for an interim payment of EUR [amount in figure 
and words - equal to 35 % of the total amount referred to in Article 1.3.1. 

Invoice for interim payment shall be accompanied by a progress report in accordance with 
the tender specifications. The contracting authority shall make the payment within 60 days 
from receipt of the invoice. The contractor shall have 20 days in which to submit 
additional information or corrections or a new progress report if required by the 
contracting authority. 
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Contract number: [complete] 

1.4. 2 Payment of the balance 
Contract model of October 2012 

The contractor shall submit an invoice for payment of the balance. 

The invoice shall be accompanied by a final study report including the feasibility study in 
accordance with the tender specifications. The contracting authority shall make the 
payment within 60 days from receipt of the invoice. The contractor shall have 30 days in 
which to submit additional information or corrections, a new final study report and/or 
Feasibility study if it is required by the contracting authority. 

[Where VAT is due in Belgium, the provisions of the contract constitute a request for 
VAT exemption No 450, Article 42, paragraph 3.3 of the VAT code (circular 2/1978), 
provided the contractor includes the following statement in the invoice(s): "Exonération 
de la TVA, Article 42, paragraphe 3.3 du code de la TVA (circulaire 2/1978)" or an 
equivalent statement in the Dutch or German language.] 

ARTICLE 1.5 - BANK ACCOUNT 

Payments shall be made to the contractor's bank account denominated in [euro][insert 
local currency where the receiving country does not allow transactions in EUR], 
identified as follows: 

Name of bank: 

Full address of branch: 

Exact designation of account holder: 

Full account number including [bank] codes: 

[IBAN code:] 

ARTICLE 1.6 - COMMUNICATION DETAILS AND DATA CONTROLLER 

For the purpose of Article II.6, the data controller shall be the Director of the Shared 
Resources Directorate. 

Communications shall be sent to the following addresses: 

Contracting authority: 

European Commission 

Directorate-General for Energy 

Directorate Energy Policy 

Unit A3 

В - 1049 Brussels 

Email: ENER-INTERNATIONAL-COAL-DIALOGUES@ec.europa.eu 

Contractor: 

[Ms/Mr/Mrs \ 

[Function] 

[Company name] 

[Full official address] 

Email: [complete] 
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ARTICLE 1.7- APPLICABLE LAW AND SETTLEMENT OF DISPUTES 

1.7.1. The contract shall be governed by Union law, complemented, where necessary, by 
the law of Belgium. 

1.7.2. Any dispute between the parties in relation to the interpretation, application or 
validity of the contract which cannot be settled amicably shall be brought before 
the courts of Brussels. 

ARTICLE 1.8 - EXPLOITATION OF THE RESULTS OF THE CONTRACT 

1.8.1 Modes of exploitation 

In accordance with Article II.l 0.2 whereby the Union acquires ownership of the results as 
defined in the tender specifications (Annex I), these results may be used for any of the 
following purposes: 

(a) use for its own purposes: 

(i) making available to the staff of the contracting authority 

(ii) making available to the persons and entities working for the contracting 
authority or cooperating with it, including contractors, subcontractors whether 
legal or natural persons, Union institutions, agencies and bodies, Member 
States' institutions 

(iii) copying, reproducing in whole or in part and in unlimited number of copies 

(b) distribution to the public: 

(i) publishing in hard copies 

(ii) publishing in electronic or digital format 

(iii) publishing on the internet as a downloadable/non-downloadable file 

(iv) broadcasting by any kind of technique of transmission 

(v) public presentation or display 

(vi) communication through press information services 

(vii) inclusion in widely accessible databases or indexes 

(viii) otherwise in any form and by any method 

(c) modifications by the contracting authority or by a third party in the name of the 
contracting authority: 

(i) shortening 

(ii) summarizing 

(iii) modifying of the content 

(iv) making technical changes to the content: 

- necessary correction of technical errors 

- adding new parts 

- providing third parties with additional information concerning the result 
with a view of making modifications 

(v) addition of new elements, paragraphs titles, leads, bolds, legend, table of 
content, summary, graphics, subtitles, sound, etc. 
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(vi) preparation in audio form, preparation as a presentation, animation, 
pictograms story, slide-show, public presentation etc. 

(vii) extracting a part or dividing into parts 

(viii) use of a concept or preparation of a derivate work 

(ix) digitisation or converting the format for storage or usage purposes 

(x) modifying dimensions 

(xi) translating, inserting subtitles, dubbing in different language versions: 

- all official languages of EU 

- languages of candidate countries 

(d) the modes of exploitation listed in article II. 10.4 

Where the contracting authority becomes aware that the scope of modifications exceeds 
that envisaged in the contract the contracting authority shall consult the contractor. Where 
necessary, the contractor shall in turn seek the agreement of any creator or other right 
holder. The contractor shall reply to the contracting authority within one month and shall 
provide its agreement, including any suggestions of modifications, free of charge. The 
creator may refuse the intended modification only when it may harm his honour, 
reputation or distort integrity of the work. 

1.8.2 Pre-existing rights and transmission of rights 

All pre-existing rights shall be licensed to the Union in accordance with Article II.l0.3. 

The contractor shall provide to the contracting authority a list of pre-existing rights and 
third parties' rights including its personnel, creators or other right holders as provided for 
in Article II. 10.5. 

ARTICLE 1.9 - TERMINATION BY EITHER PARTY 

Either party may, unilaterally and without being required to pay compensation, terminate 
the contract by formally notifying the other party by giving [one month's] notice. Should 
the contracting authority terminate the contract, the contractor shall only be entitled to 
payment corresponding to part-performance of the contract before the termination date. 
The first paragraph of Article II. 14.3 shall apply. 
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Contract number: [complete] 

SIGNATURES 

For the contractor, 

[Company name/forename/surname/function] 

Contract model of October 2012 

For the contracting authority, 

Fabrizio Barbaso, Director 

signature! s|: signature: 

Done at [Brussels], [date] Done at Brussels, [date] 

In duplicate in English. 

7 
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II - GENERAL CONDITIONS FOR SERVICE CONTRACTS 

ARTICLE II. 1 - PERFORMANCE OF THE CONTRACT 

II. 1.1 The contractor shall perform the contract to the highest professional standards. 

II. 1.2 The contractor shall be solely responsible for taking the necessary steps to obtain 
any permit or licence required for performance of the contract under the laws and 
regulations in force at the place where the tasks assigned to it are to be executed. 

11.1.3 Without prejudice to Article II.4 any reference made to the contractor's personnel 
in the contract shall relate exclusively to individuals involved in the performance 
of the contract. 

11.1.4 The contractor must ensure that the personnel performing the contract possesses 
the professional qualifications and experience required for the execution of the 
tasks assigned to it. 

II. 1.5 The contractor shall neither represent the contracting authority nor behave in any 
way that would give such an impression. The contractor shall inform third parties 
that it does not belong to the European public service. 

II. 1.6 The contractor shall be solely responsible for the personnel who executes the tasks 
assigned to the contractor. 

The contractor shall stipulate the following employment or service relationships 
with its personnel: 

(a) personnel executing the tasks assigned to the contractor may not be given 
orders directly by the contracting authority; 

(b) the contracting authority may not under any circumstances be considered to 
be the employer of the personnel referred to in point (a) and the personnel 
shall undertake not to invoke against the contracting authority any right 
arising from the contractual relationship between the contracting authority 
and the contractor. 

II.1.7 In the event of disruption resulting from the action of one of the contractor's 
personnel working on the contracting authority's premises or in the event that the 
expertise of a member of the contractor's personnel fails to correspond to the 
profile required by the contract, the contractor shall replace him without delay. The 
contracting authority shall have the right to make a reasoned request for the 
replacement of any such personnel. The replacement personnel must have the 
necessary qualifications and be capable of performing the contract under the same 
contractual conditions. The contractor shall be responsible for any delay in the 
execution of the tasks assigned to it resulting from the replacement of personnel. 

II. 1.8 Should the execution of the tasks be directly or indirectly hampered, either 
partially or totally, by any unforeseen event, action or omission, the contractor 
shall immediately and on its own initiative record it and report it to the contracting 
authority. The report shall include a description of the problem and an indication of 
the date on which it started and of the remedial action taken by the contractor to 
ensure full compliance with its obligations under this contract. In such an event the 
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contractor shall give priority to solving the problem rather than determining 
liability. 

II. 1.9 Should the contractor fail to perform its obligations under the contract, the 
contracting authority may - without prejudice to its right to terminate the 
contract - reduce or recover payments in proportion to the scale of the unperformed 
obligations. In addition, the contracting authority may claim compensation or 
impose liquidated damages in accordance with Article 11.12. 

ARTICLE 11.2 - MEANS OF COMMUNICATION 

ÏI.2.1 Any communication relating to the contract or to its performance shall be made in 
writing and shall bear the contract number. Any communication is deemed to have 
been made when it is received by the receiving party unless otherwise provided for 
in this contract. 

11.2.2 Electronic communication shall be deemed to have been received by the parties on 
the day of dispatch of that communication provided it is sent to the addressees 
listed in Article 1.6. Without prejudice to the preceding, if the sending party 
receives a message of non-delivery to or of absence of the addressee, it shall make 
every effort to ensure the actual receipt of such communication by the other party. 

Electronic communication shall be confirmed by an original signed paper version 
of that communication if requested by any of the parties provided that this request 
is submitted without unjustified delay. The sender shall send the original signed 
paper version without unjustified delay. 

11.2.3 Mail sent using the postal services is deemed to have been received by the 
contracting authority on the date on which it is registered by the department 
responsible referred to in Article 1.6. 

Any formal notification shall be made by registered mail with return receipt or 
equivalent, or by equivalent electronic means. 

ARTICLE 11.3 — LIABILITY 

11.3.1 The contractor shall be solely responsible for complying with any legal obligations 
incumbent on it. 

11.3.2 The contracting authority shall not be held liable for any damage caused or 
sustained by the contractor, including any damage caused by the contractor to third 
parties during or as a consequence of performance of the contract, except in the 
event of wilful misconduct or gross negligence on the part of the contracting 
authority. 

11.3.3 The contractor shall be held liable for any loss or damage sustained by the 
contracting authority in performance of the contract, including in the event of 
subcontracting, and for any claim by a third party, but only to an amount not 
exceeding three times the total amount of the contract. Nevertheless, if the damage 
or loss is caused by the gross negligence or wilful misconduct of the contractor or 
of its personnel or subcontractors, the contractor shall have unlimited liability for 
the amount of the damage or loss. 
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11.3.4 The contractor shall indemnify and hold the Union harmless for all damages and 
costs incurred due to any claim. The contractor shall provide compensation in the 
event of any action, claim or proceeding brought against the contracting authority 
by a third party as a result of damage caused by the contractor during the 
performance of the contract. In the event of any action brought by a third party 
against the contracting authority in connection with the performance of the 
contract, including any alleged breach of intellectual property rights, the contractor 
shall assist the contracting authority. Such expenditure incurred by the contractor 
may be borne by the contracting authority. 

11.3.5 The contractor shall take out an insurance policy against risks and damage relating 
to the performance of the contract, if required by the relevant applicable 
legislation. It shall take out supplementary insurance as reasonably required by 
standard practice in the industry. A copy of all the relevant insurance contracts 
shall be sent to the contracting authority should it so request. 

ARTICLE II.4 - CONFLICT OF INTEREST 

IL4.1 The contractor shall take all the necessary measures to prevent any situation of 
conflict of interest. Such situation arises where the impartial and objective 
performance of the contract is compromised for reasons involving economic 
interest, political or national affinity, family or emotional ties, or any other shared 
interest. 

11.4.2 Any situation constituting or likely to lead to a conflict of interest during the 
performance of the contract shall be notified to the contracting authority in writing 
without delay. The contractor shall immediately take all the necessary steps to 
rectify the situation. The contracting authority reserves the right to verily that the 
steps taken are appropriate and may require that additional steps be taken within a 
specified deadline. 

11.4.3 The contractor declares that it has not granted and will not grant, has not sought 
and will not seek, has not attempted and will not attempt to obtain and has not 
accepted and will not accept, any advantage, financial or in kind, to or from any 
party whatsoever, when such advantage constitutes an illegal practice or involves 
corruption, either directly or indirectly, in so far as it serves as an incentive or 
reward relating to the performance of the contract. 

11.4.4 The contractor shall pass on all the relevant obligations in writing to its personnel 
and to any natural person with the power to represent it or take decisions on its 
behalf and ensure that it is not placed in a situation which could give rise to 
conflicts of interest. The contractor shall also pass on all the relevant obligations in 
writing to third parties involved in the performance of the contract including 
subcontractors. 

ARTICLE II.5 - CONFIDENTIALITY 

II.5.1 The contracting authority and the contractor shall treat with confidentiality any 
information and documents, in any form, disclosed in writing or orally in relation 
to the performance of the contract and identified in writing as confidential. 
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The contractor shall: 
Contract model of October 2012 

(a) not use confidential information and documents for any purpose other than fulfilling 
its obligations under the contract without prior written agreement of the contracting 
authority; 

(b) ensure the protection of such confidential information and documents with the same 
level of protection it uses to protect its own confidential information, but in no case 
any less than reasonable care; 

(c) not disclose directly or indirectly confidential information and documents to third 
parties without prior written agreement of the contracting authority. 

11.5.2 The confidentiality obligation set out in Article II.5.1 shall be binding on the 
contracting authority and the contractor during the performance of the contract and 
for five years starting from the date of the payment of the balance unless: 

(a) the disclosing party agrees to release the other party from the confidentiality 
obligation earlier; 

(b) the confidential information becomes public through other means than in breach of 
the confidentiality obligation, through disclosure by the party bound by that 
obligation; 

(c) the disclosure of the confidential information is required by law. 

11.5.3 The contractor shall obtain from any natural person with the power to represent it 
or take decisions on its behalf, as well as from third parties involved in the 
performance of the contract, an undertaking that they will comply with the 
confidentiality obligation set out in Article II.5.1. 

ARTICLE II.6 - PROCESSING OF PERSONAL DATA 

11.6.1 Any personal data included in the contract shall be processed pursuant to 
Regulation (EC) 45/2001 of the European Parliament and of the Council of 18 
December 2000 on the protection of individuals with regard to the processing of 
personal data by the Community institutions and bodies and on the free movement 
of such data. Such data shall be processed by the data controller solely for the 
purposes of the performance, management and monitoring of the contract without 
prejudice to its possible transmission to the bodies charged with monitoring or 
inspection tasks in application of Union law. 

11.6.2 The contractor shall have the right to access its personal data and the right to 
rectify any such data. The contractor should address any queries concerning the 
processing of its personal data to the data controller. 

11.6.3 The contractor shall have right of recourse at any time to the European Data 
Protection Supervisor. 

11.6.4 Where the contract requires the processing of personal data by the contractor, the 
contractor may act only under the supervision of the data controller, in particular 
with regard to the purposes of the processing, the categories of data which may be 
processed, the recipients of the data and the means by which the data subject may 
exercise his rights. 

11.6.5 The contractor shall grant its personnel access to the data to the extent strictly 
necessary for the performance, management and monitoring of the contract. 
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II.6.6 The contractor undertakes to adopt appropriate technical and organisational 
security measures having regard to the risks inherent in the processing and to the 
nature of the personal data concerned in order to: 

(a) prevent any unauthorised person from gaining access to computer systems 
processing personal data, and especially: 

(i) unauthorised reading, copying, alteration or removal of storage media; 

(ii) unauthorised data input, as well as any unauthorised disclosure, alteration 
or erasure of stored personal data; 

(iii) unauthorised use of data-processing systems by means of data transmission 
facilities; 

(b) ensure that authorised users of a data-processing system can access only the 
personal data to which their access right refers; 

(c) record which personal data have been communicated, when and to whom; 

(d) ensure that personal data being processed on behalf of third parties can be 
processed only in the manner prescribed by the contracting authority; 

(e) ensure that, during communication of personal data and transport of storage media, 
the data cannot be read, copied or erased without authorisation; 

(f) design its organisational structure in such a way that it meets data protection 
requirements. 

ARTICLE II.7 - SUBCONTRACTING 

11.7.1 The contractor shall not subcontract without prior written authorisation from the 
contracting authority nor cause the contract to be de facto performed by third 
parties. 

IL7.2 Even where the contracting authority authorises the contractor to subcontract to 
third parties, it shall nevertheless remain bound by its contractual obligations and 
shall be solely responsible for the proper performance of this contract. 

II.7.3 The contractor shall make sure that the subcontract does not affect rights and 
guarantees granted to the contracting authority by virtue of this contract, notably 
by Article 11.18. 

ARTICLE II.8 - AMENDMENTS 

И.8.1 Any amendment to the contract shall be made in writing before fulfilment of any 
new contractual obligations and in any case before the date of payment of the 
balance. 

11.8.2 The amendment may not have the purpose or the effect of making changes to the 
contract which might call into question the decision awarding the contract or result 
in unequal treatment of tenderers. 
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ARTICLE II.9 - ASSIGNMENT 
Contract model of October 2012 

11.9.1 The contractor shall not assign the rights, including claims for payments, and 
obligations arising from the contract, in whole or in part, without prior written 
authorisation from the contracting authority. 

11.9.2 In the absence of such authorisation, or in the event of failure to observe the terms 
thereof, the assignment of rights or obligations by the contractor shall not be 
enforceable against the contracting authority and shall have no effect on it. 

ARTICLE 11.10 - OWNERSHIP OF THE RESULTS - INTELLECTUAL AND 
INDUSTRIAL PROPERTY RIGHTS 

II.10.1 Definitions 

In this contract the following definitions apply: 

(1) 'results' means any intended outcome of the performance of the contract which is 
delivered and finally accepted by the contracting authority. 

(2) 'creator' means any natural person who contributed to the production of the result and 
includes personnel of the contracting authority or a third party. 

(3) 'pre-existing rights' means any industrial and intellectual property rights, including 
background technology, which exist prior to the contracting authority or the contractor 
ordering them for the purpose of the contract execution and include rights of ownership 
and use by the contractor, the creator, the contracting authority and any third parties. 

II. 10.2 Ownership of the results 

The ownership of the results shall be fully and irrevocably acquired by the Union under 
this contract including any rights in any of the results listed in this contract, including 
copyright and other intellectual or industrial property rights, and all technological 
solutions and information contained therein, produced in performance of the contract. The 
contracting authority may exploit them as stipulated in this contract. All the rights shall be 
acquired by the Union from the moment the results are delivered by the contractor and 
accepted by the contracting authority. Such delivery and acceptance are deemed to 
constitute an effective assignment of rights from the contractor to the Union. 

The payment of the price as set out in the order forms or specific contracts is deemed to 
include any fees payable to the contractor in relation to the acquisition of ownership of 
rights by the Union including all forms of use of the results. 

The acquisition of ownership of rights by the Union under this contract covers all 
territories worldwide. 

Any intermediary sub-result, raw data, intermediary analysis made available by the 
contractor cannot be used by the contracting authority without the written consent of the 
contractor, unless the contract explicitly provides for it to be treated as a self-contained 
result. 

II. 10.3 Licensing of pre-existing rights 

The Union shall not acquire ownership of the pre-existing rights. 
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The contractor shall license the pre-existing rights on a royalty-free, non-exclusive and 
irrevocable basis to the Union which may use the pre-existing right as foreseen in 
Article 1.8.1 or in order forms or specific contracts. All the pre-existing rights shall be 
licensed to the Union from the moment the results were delivered and accepted by the 
contracting authority. 

The licensing of pre-existing rights to the Union under this contract covers all territories 
worldwide and is valid for the whole duration of intellectual property rights protection. 

11.10.4 Modes of exploitation 

The Union shall acquire ownership of each of the results produced as an outcome of this 
contract which may be used for any of the following purposes: 

(a) giving access upon individual requests without the right to reproduce or exploit, as 
provided for by Regulation 1049/2001 of the European Parliament and of the Council 
of 30 May 2001 regarding public access to European Parliament, Council and 
Commission documents; 

(b) storage of the original and copies made in accordance with this contract; 

(c) archiving in line with the document management rules applicable to the contracting 
authority. 

11.10.5 Identification and evidence of granting of pre-existing rights and rights of 
third parties 

When delivering the results, the contractor shall warrant that they are free of rights or 
claims from creators and third parties including in relation to pre-existing rights, for any 
use envisaged by the contracting authority. This does not concern the moral rights of 
natural persons. 

The contractor shall establish to that effect a list of all pre-existing rights and rights of 
creators and third parties on the results of this contract or parts thereof. This list shall be 
provided no later than the date of delivery of the final results. 

In the result the contractor shall clearly point out all quotations of existing textual works. 
The complete reference should include as appropriate: name of the author, title of the 
work, date and place of publication, date of creation, address of publication on internet, 
number, volume and other information which allows the origin to be easily identified. 

Upon request by the contracting authority, the contractor shall provide evidence of 
ownership or rights to use all the listed pre-existing rights and rights of third parties except 
for the rights owned by the Union. 

This evidence may refer, inter alia, to rights to: parts of other documents, images, graphs, 
tables, data, software, technical inventions, know-how etc. (delivered in paper, electronic 
or other form), IT development tools, routines, subroutines and/or other programs 
("background technology"), concepts, designs, installations or pieces of art, data, source or 
background materials or any other parts of external origin. 

The evidence shall include, as appropriate: 

(a) the name and version number of a software product; 

(b) the full identification of the work and its author, developer, creator, translator, data 
entry person, graphic designer, publisher, editor, photographer, producer; 
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(c) a copy of the licence to use the product or of the agreement granting the relevant 
rights to the contractor or a reference to this licence; 

(d) a copy of the agreement or extract from the employment contract granting the relevant 
rights to the contractor where parts of the results were created by its personnel; 

(e) the text of the disclaimer notice if any. 

Provision of evidence does not release the contractor from its responsibilities in case it is 
found that it does not hold the necessary rights, regardless of when and by whom this fact 
was revealed. 

The contractor also warrants that it possesses the relevant rights or powers to execute the 
transfer and that it has paid or has verified payment of all due fees including fees due to 
collecting societies, related to the final results. 

11.10.6 Creators 

By delivering the results the contractor warrants that the creators undertake not to oppose 
that their names be recalled when the results are presented to the public and confirms that 
the results can be divulged. Names of authors shall be recalled on request in the manner 
communicated by the contractor to the contracting authority. 

The contractor shall obtain the consent of creators regarding the granting of the relevant 
rights and be ready to provide documentary evidence upon request. 

11.10.7 Persons appearing in photographs or films 

If natural, recognisable persons appear in a result or their voice is recorded the contractor 
shall submit a statement of these persons (or of the persons exercising parental authority in 
case of minors) where they give their permission for the described use of their image or 
voice on request by the contracting authority. This does not apply to persons whose 
permission is not required in line with the law of the country where photographs were 
taken, films shot or audio records made. 

11.10.8 Copyright for pre-existing rights 

When the contractor retains pre-existing rights on parts of the results, reference shall be 
inserted to that effect when the result is used as set out in Article 1.8.1 with the following 
disclaimer: © - year - European Union. All rights reserved. Certain parts are licensed 
under conditions to the EU. 

11.10.9 Visibility of Union funding and disclaimer 

When making use of the results, the contractor shall declare that they have been produced 
within a contract with the Union and that the opinions expressed are those of the 
contractor only and do not represent the contracting authority's official position. The 
contracting authority may waive this obligation in writing. 

ARTICLE 11.11 - FORCE MAJEURE 

II.llģl 'Force majeure' means any unforeseeable and exceptional situation or event beyond 
the parties' control which prevents either of them from fulfilling any of their 
obligations under the contract, which was not attributable to error or negligence on 
their part or on the part of subcontractors and which proves to be inevitable in spite 
of exercising due diligence. Any default of a service, defect in equipment or 
material or delays in making them available, unless they stem directly from a 
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relevant case of force majeure, as well as labour disputes, strikes or financial 
difficulties, cannot be invoked as force majeure. 

II.l 1.2 A party faced with force majeure shall formally notify the other party without 
delay, stating the nature, likely duration and foreseeable effects. 

II.l 1.3 The party faced with force majeure shall not be held in breach of its contractual 
obligations if it has been prevented from fulfilling them by force majeure. Where 
the contractor is unable to fulfil its contractual obligations owing to force majeure, 
it shall have the right to remuneration only for the tasks actually executed. 

II. 11.4 The parties shall take all the necessary measures to limit any damage due to force 
majeure. 

ARTICLE 11.12 - LIQUIDATED DAMAGES 

The contracting authority may impose liquidated damages should the contractor fail to 
complete its contractual obligations, also with regard to the required quality level, 
according to the tender specifications. 

Should the contractor fail to perform its contractual obligations within the time-limits set 
by the contract, then, without prejudice to the contractor's actual or potential liability or to 
the contracting authority's right to terminate the contract, the contracting authority may 
impose liquidated damages for each and every calendar day of delay according to the 
following formula: 

0.3 x(V/d) 

Vis the amount specified in Article 1.3.1; 

d is the duration specified in Article 1.2.3 expressed in calendar days. 

The contractor may submit arguments against this decision within 30 days of receipt of the 
formal notification. In the absence of a reaction on its part or of written withdrawal by the 
contracting authority within 30 days of the receipt of such arguments, the decision 
imposing the liquidated damages shall become enforceable. 

The parties expressly acknowledge and agree that any sums payable under this article are 
in the nature of liquidated damages and not penalties, and represent a reasonable estimate 
of fair compensation for the losses incurred due to failure to fulfil obligations which may 
be reasonably anticipated. 

ARTICLE 11.13 - SUSPENSION OF THE PERFORMANCE OF THE CONTRACT 

II. 13.1 Suspension by the contractor 

The contractor may suspend the performance of the contract or any part thereof if a case of 
force majeure makes such performance impossible or excessively difficult. The contractor 
shall inform the contracting authority about the suspension without delay, giving all the 
necessary reasons and details and the envisaged date for resuming the performance of the 
contract. 
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Once the circumstances allow resuming performance, the contractor shall inform the 
contracting authority immediately, unless the contracting authority has already terminated 
the contract. 

II. 13.2 Suspension by the contracting authority 

The contracting authority may suspend the performance of the contract or any part thereof: 

(a) if the contract award procedure or the performance of the contract prove to have 
been subject to substantial errors, irregularities or fraud; 

(b) in order to verify whether presumed substantial errors, irregularities or fraud have 
actually occurred. 

Suspension shall take effect on the day the contractor receives formal notification, or at a 
later date provided in the notification. The contracting authority shall give notice as soon 
as possible to the contractor to resume the service suspended or inform the contractor that 
it is proceeding with the termination of the contract. The contractor shall not be entitled to 
claim compensation on account of suspension of the contract or of part thereof. 

ARTICLE 11.14 - TERMINATION OF THE CONTRACT 

II.14.1 Grounds for termination 

The contracting authority may terminate the contract in the following circumstances: 

(a) if a change to the contractor's legal, financial, technical or organisational or 
ownership situation is likely to affect the performance of the contract substantially 
or calls into question the decision to award the contract; 

(b) if execution of the tasks has not actually commenced within three months of the date 
foreseen, and the new date proposed, if any, is considered unacceptable by the 
contracting authority, taking into account Article 11.8.2; 

(c) if the contractor does not perform the contract as established in the tender 
specifications or fails to fulfil another substantial contractual obligation; 

(d) in the event of force majeure notified in accordance with Article 11.11 or if the 
performance of the contract has been suspended by the contractor as a result of force 
majeure, notified in accordance with Article 11.13, where either resuming 
performance is impossible or the modifications to the contract might call into 
question the decision awarding the contract or result in unequal treatment of 
tenderers; 

(e) if the contractor is declared bankrupt, is being wound up, is having its affairs 
administered by the courts, has entered into an arrangement with creditors, has 
suspended business activities, is the subject of proceedings concerning those 
matters, or is in any analogous situation arising from a similar procedure provided 
for in national legislation or regulations; 

(f) if the contractor or any natural person with the power to represent it or take 
decisions on its behalf has been found guilty of professional misconduct proven by 
any means; 

(g) if the contractor is not in compliance with its obligations relating to the payment of 
social security contributions or the payment of taxes in accordance with the legal 
provisions of the country in which it is established or with those of the country of 
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the applicable law of this contract or those of the country where the contract is to be 
performed; 

(h) if the contracting authority has evidence that the contractor or natural persons with 
the power to represent it or take decisions on its behalf have committed fraud, 
corruption, or are involved in a criminal organisation, money laundering or any 
other illegal activity detrimental to the Union's financial interests; 

(i) if the contracting authority has evidence that the contractor or natural persons with 
the power to represent it or take decisions on its behalf have committed substantial 
errors, irregularities or fraud in the award procedure or the performance of the 
contract, including in the event of submission of false information; 

(j) if the contractor is unable, through its own fault, to obtain any permit or licence 
required for performance of the contract. 

II.l4.2 Procedure for termination 
When the contracting authority intends to terminate the contract it shall formally notify the 
contractor of its intention specifying the grounds thereof. The contracting authority shall 
invite the contractor to make any observations and, in the case of point (c) of Article 
II. 14.1, to inform the contracting authority about the measures taken to continue the 
fulfilment of its contractual obligations, within 30 days from receipt of the notification. 

If the contracting authority does not confirm acceptance of these observations by giving 
written approval within 30 days of receipt, the termination procedure shall proceed. In any 
case of termination the contracting authority shall formally notify the contractor about its 
decision to terminate the contract. In the cases referred to in points (a), (b), (c), (e), (g) and 
(j) of Article II.l 4.1 the formal notification shall specify the date on which the termination 
takes effect. In the cases referred to in points (d), (f), (h), and (i) of Article II. 14.1 the 
termination shall take effect on the day following the date on which notification of 
termination is received by the contractor. 

II. l  4.3 Effects of termination 

In the event of termination, the contractor shall waive any claim for consequential 
damages, including any loss of anticipated profits for uncompleted work. On receipt of the 
notification of termination, the contractor shall take all the appropriate measures to 
minimise costs, prevent damages, and cancel or reduce its commitments. The contractor 
shall have 60 days from the date of termination to draw up the documents required by the 
special conditions for the tasks already executed on the date of termination and produce an 
invoice if necessary. The contracting authority may recover any amounts paid under the 
contract. 

The contracting authority may claim compensation for any damage suffered in the event 
of termination. 

On termination the contracting authority may engage any other contractor to execute or 
complete the services. The contracting authority shall be entitled to claim from the 
contractor all extra costs incurred in this regard, without prejudice to any other rights or 
guarantees it may have under the contract. 
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ARTICLE 11.15 - REPORTING AND PAYMENTS 
Contract model of October 2012 

11.15.1 Date of payment 

Payments shall be deemed to be effected on the date when they are debited to the 
contracting authority's account. 

II. 15.2 Currency 

The contract shall be in euros. 

Payments shall be executed in euros or in the local currency as provided for in Article 1.5. 

Conversion between the euro and another currency shall be made according to the daily 
euro exchange rate published in the Official Journal of the European Union or, failing 
that, at the monthly accounting exchange rate established by the European Commission 
and published on its website, applicable on the day on which the payment order is issued 
by the contracting authority. 

11.15.3 Costs of transfer 

The costs of the transfer shall be borne in the following way: 

(a) costs of dispatch charged by the bank of the contracting authority shall be borne by 
the contracting authority, 

(b) cost of receipt charged by the bank of the contractor shall be borne by the contractor, 

(c) costs for repeated transfer caused by one of the parties shall be borne by the party 
causing repetition of the transfer. 

11.15.4 Invoices and Value Added Tax 

Invoices shall contain the contractor's identification, the amount, the currency and the 
date, as well as the contract reference. 

Invoices shall indicate the place of taxation of the contractor for value added tax (VAT) 
purposes and shall specify separately the amounts not including VAT and the amounts 
including VAT. 

The contracting authority is, as a rule, exempt from all taxes and duties, including VAT, 
pursuant to the provisions of Articles 3 and 4 of the Protocol on the Privileges and 
Immunities of the European Union. 

The contractor shall accordingly complete the necessary formalities with the relevant 
authorities to ensure that the supplies and services required for performance of the contract 
are exempt from taxes and duties, including VAT exemption. 

II.15.5Pre-financing and performance guarantees 

Pre-financing guarantees shall remain in force until the pre-financing is cleared against 
interim payments or payment of the balance and, in case the latter takes the form of a debit 
note, three months after the debit note is notified to the contractor. The contracting 
authority shall release the guarantee within the following month. 

Performance guarantees shall cover performance of the service in accordance with the 
terms set out in the tender specifications until its final acceptance by the contracting 
authority. The amount of a performance guarantee shall not exceed the total price of the 
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contract. The guarantee shall provide that it remains in force until final acceptance. The 
contracting authority shall release the guarantee within a month following the date of final 
acceptance. 

Where, in accordance with Article 1.4, a financial guarantee is required for the payment of 
pre-financing, or as performance guarantee, it shall fulfill the following conditions: 

(a) the financial guarantee is provided by a bank or an approved financial institution or, at 
the request of the contractor and agreement by the contracting authority, by a third 
party; 

(b) the guarantor stands as first-call guarantor and does not require the contracting 
authority to have recourse against the principal debtor (the contractor). 

The cost of providing such guarantee shall be borne by the contractor. 

11.15.6 Interim payments and payment of the balance 

The contractor shall submit an invoice for interim payment upon delivery of intermediary 
results, accompanied by a progress report or any other documents, as provided for in 
Article 1.4 or in the tender specifications. 

The contractor shall submit an invoice for payment of the balance within 60 days 
following the end of the period referred to in Article 1.2.3, accompanied by a final 
progress report or any other documents provided for in for in Article 1.4 or in the tender 
specifications. 

Upon receipt, the contracting authority shall pay the amount due as interim or final 
payment within the periods specified in Article 1.4, provided the invoice and documents 
have been approved and without prejudice to Article II. 15.7. Approval of the invoice and 
documents shall not imply recognition of the regularity or of the authenticity, 
completeness and correctness of the declarations and information they contain. 

Payment of the balance may take the form of recovery. 

11.15.7 Suspension of the time allowed for payment 

The contracting authority may suspend the payment periods specified in Article 1.4 at any 
time by notifying the contractor that its invoice cannot be processed, either because it does 
not comply with the provisions of the contract, or because the appropriate documents have 
not been produced. 

The contracting authority shall inform the contractor in writing as soon as possible of any 
such suspension, giving the reasons for it. 

Suspension shall take effect on the date the notification is sent by the contracting 
authority. The remaining payment period shall start to run again from the date on which 
the requested information or revised documents are received or the necessary further 
verification, including on-the-spot checks, is carried out. Where the suspension period 
exceeds two months, the contractor may request the contracting authority to justify the 
continued suspension. 

Where the payment periods have been suspended following rejection of a document 
referred to in the first paragraph and the new document produced is also rejected, the 
contracting authority reserves the right to terminate the contract in accordance with Article 
11.14.1(c). 
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II.15.8. Interest on late payment 

On expiry of the payment periods specified in Article 1.4, and without prejudice to 
Article II. 15.7, the contractor is entitled to interest on late payment at the rate applied by 
the European Central Bank for its main refinancing operations in Euros (the reference 
rate), plus eight points. The reference rate shall be the rate in force on the first day of the 
month in which the payment period ends, as published in the C series of the Official 
Journal of the European Union. 

The suspension of the payment periods in accordance with Article II. 15.7 may not be 
considered as a late payment. 

Interest on late payment shall cover the period running from the day following the due 
date for payment up to and including the date of actual payment as defined in Article 
11.15.1. 

However, when the calculated interest is lower than or equal to EUR 200, it shall be paid 
to the contractor only upon request submitted within two months of receiving late 
payment. 

ARTICLE 11.16-

Not applicable. 

ARTICLE II. 17 - RECOVERY 

II. 17.1 If an amount is to be recovered under the terms of the contract, the contractor shall 
repay the contracting authority the amount in question according to the terms and 
by the date specified in the debit note. 

II.17.2 If the obligation to pay the amount due is not honoured by the date set by the 
contracting authority in the debit note, the amount due shall bear interest at the rate 
indicated in Article II. 15.8. Interest on late payments shall cover the period from 
the day following the due date for payment, up to and including the date when the 
contracting authority receives full payment of the amount owed. 

Any partial payment shall first be entered against charges and interest on late 
payment and then against the principal amount. 

II. 17.3 If payment has not been made by the due date, the contracting authority may, after 
informing the contractor in writing, recover the amounts due by offsetting them 
against any amounts owed to the contractor by the Union or by the European 
Atomic Energy Community or by calling in the financial guarantee, where 
provided for in Article 1.4. 

ARTICLE 11.18 - CHECKS AND AUDITS 

H.18.1 The contracting authority and the European Anti-Fraud Office may check or have 
an audit on the performance of the contract. It may be carried out either directly by 
its own staff or by any other outside body authorised to do so on its behalf. 
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Such checks and audits may be initiated during the performance of the contract and 
during a period of five years which starts running from the date of the payment of 
the balance. 

The audit procedure shall be deemed to be initiated on the date of receipt of the 
relevant letter sent by the contracting authority. Audits shall be carried out on a 
confidential basis. 

II.18.2The contractor shall keep all original documents stored on any appropriate 
medium, including digitised originals when they are authorised by national law and 
under the conditions laid down therein, for a period of five years which starts 
running from the date of payment of the balance. 

11.18.3 The contractor shall allow the contracting authority's staff and outside personnel 
authorised by the contracting authority the appropriate right of access to sites and 
premises where the contract is performed and to all the information, including 
information in electronic format, needed in order to conduct such checks and 
audits. The contractor shall ensure that the information is readily available at the 
moment of the check or audit and, if so requested, that information be handed over 
in an appropriate form. 

11.18.4 On the basis of the findings made during the audit, a provisional report shall be 
drawn up. It shall be sent to the contractor, which shall have 30 days following the 
date of receipt to submit observations. The final report shall be sent to the 
contractor within 60 days following the expiry of that deadline. 

On the basis of the final audit findings, the contracting authority may recover all or 
part of the payments made and may take any other measure which it considers 
necessary. 

11.18.5 By virtue of Council Regulation (Euratom, EC) No 2185/96 of 11 November 1996 
concerning on-the-spot checks and inspection carried out by the Commission in 
order to protect the European Communities' financial interests against fraud and 
other irregularities and Regulation (EC) No 1073/1999 of the European Parliament 
and the Council of 25 May 1999 concerning investigation conducted by the 
European Anti-Fraud Office (OLAF), the OLAF may also carry out on-the-spot 
checks and inspections in accordance with the procedures laid down by Union law 
for the protection of the financial interests of the Union against fraud and other 
irregularities. Where appropriate, the findings may lead to recovery by the 
contracting authority. 

II.18.6The Court of Auditors shall have the same rights as the contracting authority, 
notably right of access, for the purpose of checks and audits. 
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