

29<sup>th</sup> June 2009

**CLARIFICATION  
to call for tender  
ENV.A.1/SER/2009/0048**

**Question 1:**

The Interim report is scheduled to be delivered either six months after the project starts or after the implementation of the Media Campaign which would be in June 2010. Could you confirm the most likely date and hence what would be expected in the Report?

**Answer 1:**

The 'interim report' mentioned on page 9 of technical specification and 'progress report' on page 6 are the same report. Requirements as to its due date and the report content are listed on page 6 of technical specifications. Regarding deliverables that must be completed at the time the report is issued, while tasks 1 and task 2 must be finished, it will be acceptable for the task 3 to be still in progress.